CALL ORDER
LETTI NG DATE
SET- ASI DE

CONTRACT TI ME :

FI NPROJ( S)

LOCAL NAME
PRQJ LIMTS

FLORI DA DEPARTMENT OF TRANSPORTATI ON

03/ 21/ 14
001 -1

DATE :
PAGE :

VENDOR RANKI NG

001 PROPOCSAL | D E1M38
02/20/14 11:00AM DI STRI CT 01
U R CODE :
100 WORKI NG DAYS ( AVAI LABLE DAYS)
42365015201 (*) F. A NO N A

US 41( TAM AM TRAI L)
AT SALT CREEK

AND AT MYAKKA RI VER

PROPOSAL DESC :

The i nprovenents under this Contract consist of bridge
repair and rehabilitation including installation of scour
count ermeasures on State Road Nunmber 45, Bridge Nunbers
170117 and 170118, (US 41 over Myakka River), and State Road

F521301361

F591146125
F592361020
F591448314

COASTAL GUNI TE CONSTRUCTI ON COVPANY

S| EG & AMBACHTSHEER,

I NC.

M & J CONSTRUCTI ON COMPANY OF PI NELLA

ZEP CONSTRUCTI ON,

I NC.

Nurmber 45, Bridge Numbers 170118 and 170119, (US 41 over
Salt Creek), in Sarasota County.
COUNTI ES SARASCOTA
ROAD NAME : SR 45
BI D BI D TOTAL % OVER
TYPE STATUS BI D LOW BI D
Responsi ve W nni ng bid $ 339, 275. 80 0. 00%
Responsi ve Non-W nning Bid $ 431, 419. 00 27.15%
Responsi ve Non-Wnning Bid $ 504, 316. 13 48. 64%
Responsi ve Non-W nning Bid $ 567, 672. 00 67.31%



FLORI DA DEPARTMENT OF TRANSPORTATI ON
TABULATI ON OF BI DS

DATE :
PAGE :

03/ 21/ 14
001 -2

CALL ORDER 001 PROPCSAL | D E1MB8 PROPCSAL DESC :
LETTI NG DATE 02/ 20/ 14 11: 00AM Dl STRI CT 01 The i nprovenents under this Contract consist of bridge
SET- ASI DE : U R CODE : repair and rehabilitation including installation of scour
CONTRACT TIME : 100 WORKI NG DAYS (AVAI LABLE DAYS) count er measures on State Road Number 45, Bridge Nunbers
170117 and 170118, (US 41 over Myakka River), and State Road
Number 45, Bridge Numbers 170118 and 170119, (US 41 over
Salt Creek), in Sarasota County.
FI NPRQJ( S) 42365015201 (*) F. A NO N A COUNTI ES SARASCTA
LOCAL NAME US 41(TAM AM TRAI L) ROAD NAME : SR 45
PRQJ LIMTS AT SALT CREEK AND AT MYAKKA RI VER
( 1 ) F521301361 ( 2 ) F591146125 3 ) F592361020
COASTAL GUNI TE CONSTRUCTI ON | SI EG & AMBACHTSHEER, | NC. M & J CONSTRUCTI ON COVPANY OF P
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT UNI T PRI CE AMOUNT| UNI T PRI CE AMOUNT
SECTI ON 0001 STRUCTURES
0005 0102 60 300. 000 ED 0. 60000 180. 00 0. 30000 90. 00 0. 65000 195. 00
WORK ZONE SI GN
0010 0102 60 400. 000 ED 0. 60000 240. 00 30. 00000 12000. 00 0. 65000 260. 00
WORK ZONE SI GN
0015 0102 60 300. 000 ED 0. 60000 180. 00 0. 30000 90. 00 0. 65000 195. 00
WORK ZONE SI GN
0020 0102 60 400. 000 ED 0. 60000 240. 00 0. 30000 120. 00 0. 65000 260. 00
WORK ZONE SI GN
0025 0102 74 1 1840. 000 ED 0. 02000 36. 80 0. 15000 276.00 0. 02000 36. 80
TEMPORARY BARRI CADE- TYPES I, 11, D,
VP, DRUM OR LCD
0030 0102 74 1 1840. 000 ED 0. 02000 36. 80 0. 15000 276.00 0. 02000 36. 80
TEMPORARY BARRI CADE- TYPES I, I, DI,
VP, DRUM OR LCD
0035 0102 74 1 1230. 000 ED 0. 02000 24.60 0. 15000 184. 50 0. 02000 24. 60
TEMPORARY BARRI CADE- TYPES I, I, DI,
VP, DRUM OR LCD
0040 0102 74 1 1230. 000 ED 0. 02000 24. 60 0. 15000 184. 50 0. 02000 24. 60
TEMPORARY BARRI CADE- TYPES I, I, DI,
VP, DRUM OR LCD
0045 0102 76 40. 000 ED 0. 60000 24.00 10. 00000 400. 00 0. 59000 23. 60
ARROW BOARD / ADVANCE WARNI NG ARROW
PANEL
0050 0102 76 30. 000 ED 0. 60000 18. 00 10. 00000 300. 00 0. 59000 17.70
ARROW BOARD / ADVANCE WARNI NG ARROW
PANEL



FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 03/21/14

TABULATI ON OF BI DS PAGE : 001 -3
CALL ORDER: 001 PROPCSAL | D: E1MB8 LETTI NG DATE: 02/20/14 11:00AM DI STRICT: 01
( 1 ) F521301361 ( 2 ) F591146125 ( 3 ) F592361020
COASTAL GUNI TE CONSTRUCTI ON | SI EG & AMBACHTSHEER, | NC. M & J CONSTRUCTI ON COVPANY OF P
LINE NO/ ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT UNI' T PRI CE AMOUNT] UNI T PRI CE AMOUNT
------------------------------------------ e
0055 0102 76 30. 000 ED 0. 60000 18. 00 10. 00000 300. 00 0. 59000 17.70
ARROW BOARD / ADVANCE WARNI NG ARROW
PANEL
0060 0102 76 40. 000 ED 0. 60000 24. 00 10. 00000 400. 00 0. 59000 23. 60
ARROW BOARD / ADVANCE WARNI NG ARROW
PANEL
0065 0102 77 160. 000 ED 0. 35000 56. 00 0. 50000 80. 00 0. 36000 57. 60
HI GH | NTENSI TY FLASHI NG LI GHTS, TEMP,
TYPE B
0070 0102 77 120. 000 ED 0. 35000 42. 00 0. 50000 60. 00 0. 36000 43. 20
HI GH | NTENSI TY FLASHI NG LI GHTS, TEMP,
TYPE B
0075 0102 77 120. 000 ED 0. 35000 42. 00 0. 50000 60. 00 0. 36000 43. 20
HI GH | NTENSI TY FLASHI NG LI GHTS, TEMP,
TYPE B
0080 0102 77 160. 000 ED 0. 35000 56. 00 0. 50000 80. 00 0. 36000 57.60
H GH | NTENSI TY FLASHI NG LI GHTS, TEMP,
TYPE B
0085 0104 11 300. 000 LF 11. 00000 3300. 00 8. 00000 2400. 00 11. 80000 3540. 00
FLOATI NG TURBI DI TY BARRI ER
0090 0104 11 1050. 000 LF 11. 00000 11550. 00 7.00000 7350. 00 11. 80000 12390. 00
FLOATI NG TURBI DI TY BARRI ER
0095 0104 11 1050. 000 LF 11. 00000 11550. 00 7.00000 7350. 00 11. 80000 12390. 00
FLOATI NG TURBI DI TY BARRI ER
0100 0104 11 300. 000 LF 11. 00000 3300. 00 8. 00000 2400. 00 11. 80000 3540. 00
FLOATI NG TURBI DI TY BARRI ER
0105 0110 8 4.000 DA 1200. 00000 4800. 00 4000. 00000 16000. 00 8408. 04000 33632. 16
UNDERWATER DEBRI S REMOVAL
0110 0530 3 3 450. 500 TN 165. 00000 74332. 50 300. 00000 135150. 00 266. 42000 120022. 21
Rl PRAP- RUBBLE, BANK AND SHORE
0115 0530 3 3 105.000 TN 165. 00000 17325. 00 350. 00000 36750. 00 266. 42000 27974. 10
RI PRAP- RUBBLE, BANK AND SHORE
0120 0530 3 3 450. 500 TN 165. 00000 74332. 50 300. 00000 135150. 00 266. 42000 120022. 21
RI PRAP- RUBBLE, BANK AND SHORE
0125 0530 3 3 105.000 TN 165. 00000 17325. 00 350. 00000 36750. 00 266. 42000 27974. 10
Rl PRAP- RUBBLE, BANK AND SHORE
SECTI ON 0001 TOTALS $ 219, 057. 80 $ 394, 201. 00 $ 362, 801. 78
------------------------------------------ e

SECTI ON 0002 ROADVWAY



FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 03/21/ 14

TABULATI ON OF BI DS PAGE : 001 -4
CALL ORDER: 001 PROPCSAL | D: E1MB8 LETTI NG DATE: 02/20/14 11:00AM DI STRICT: 01
( 1 ) F521301361 ( 2 ) F591146125 ( 3 ) F592361020
COASTAL GUNI TE CONSTRUCTI ON | SI EG & AMBACHTSHEER, | NC. M & J CONSTRUCTI ON COVPANY OF P
LINE NO/ ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT UNI' T PRI CE AMOUNT] UNI T PRI CE AMOUNT
------------------------------------------ e
0130 0101 1 LUWP 103000. 00000 103000. 00 10000. 00000 10000. 00 112183. 55000 112183. 55
MOBI LI ZATI ON 42365015201
0135 0102 1 100. 000 LS 2000. 00000 2000. 00 12000. 00000 12000. 00 14112. 80000 14112. 80
MAI NTENANCE OF TRAFFI C 42365015201
0140 0999 25 LUMP 15218. 00000 15218. 00 15218. 00000 15218. 00 15218. 00000 15218. 00
I NI TI AL CONTI NGENCY AMOUNT, DO NOT BI D
42365015201
SECTI ON 0002 TOTALS $ 120, 218. 00 $ 37,218. 00 $ 141, 514. 35

CONTRACT TOTALS $ 339, 275. 80| $ 431, 419. 00| $ 504, 316. 13



FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 03/21/14
TABULATI ON OF BI DS PAGE : 001 -5
CALL ORDER 001 PROPCSAL | D: E1MBS LETTI NG DATE: 02/20/14 11:00AM DI STRICT: 01
( 4 ) F591448314 ( ) )
ZEP CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT| UNIT PRI CE AVOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ o o o e e e e e e e e e e e e e e e e e e e e e et e e e e e e e e e e e e e e e e ——a
SECTI ON 0001 STRUCTURES
0005 0102 60 300. 000 ED 1. 30000 390. 00
WORK ZONE S| GN
0010 0102 60 400. 000 ED 1. 30000 520. 00
WORK ZONE S| GN
0015 0102 60 300. 000 ED 1. 30000 390. 00
WORK ZONE SI GN
0020 0102 60 400. 000 ED 1. 30000 520. 00
WORK ZONE SI GN
0025 0102 74 1 1840. 000 ED 0. 50000 920. 00
TEMPORARY BARRI CADE- TYPES I, |1, DI,
VP, DRUM OR LCD
0030 0102 74 1 1840. 000 ED 0. 50000 920. 00
TEMPORARY BARRI CADE- TYPES I, |1, DI,
VP, DRUM OR LCD
0035 0102 74 1 1230. 000 ED 0. 50000 615. 00
TEMPORARY BARRI CADE- TYPES I, |1, DI,
VP, DRUM OR LCD
0040 0102 74 1 1230. 000 ED 0. 50000 615. 00
TEMPORARY BARRI CADE- TYPES I, |1, DI,
VP, DRUM OR LCD
0045 0102 76 40. 000 ED 20. 00000 800. 00
ARROW BOARD / ADVANCE WARNI NG ARROW
PANEL
0050 0102 76 30. 000 ED 20. 00000 600. 00
ARROW BOARD / ADVANCE WARNI NG ARROW
PANEL
0055 0102 76 30. 000 ED 20. 00000 600. 00
ARROW BOARD / ADVANCE WARNI NG ARROW
PANEL
0060 0102 76 40.000 ED 20. 00000 800. 00
ARROW BOARD / ADVANCE WARNI NG ARROW
PANEL
0065 0102 77 160. 000 ED 0. 60000 96. 00
HI GH | NTENSI TY FLASHI NG LI GHTS, TEMP,
TYPE B
0070 0102 77 120. 000 ED 0. 60000 72. 00
HI GH | NTENSI TY FLASHI NG LI GHTS, TEMP,
TYPE B



FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 03/21/14

TABULATI ON OF BI DS PAGE : 001 -6
CALL ORDER 001 PROPOSAL | D: ELMBS LETTI NG DATE: 02/20/14 11:00AM DI STRICT: 01
4 ) F591448314 ( ) ( )
ZEP CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT| UNIT PRI CE AVOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ B A
0075 0102 77 120. 000 ED 0. 60000 72. 00
HI GH | NTENSI TY FLASHI NG LI GHTS, TEMP,
TYPE B
0080 0102 77 160. 000 ED 0. 60000 96. 00
HI GH | NTENSI TY FLASHI NG LI GHTS, TEMP,
TYPE B
0085 0104 11 300. 000 LF 15. 00000 4500. 00
FLOATI NG TURBI DI TY BARRI ER
0090 0104 11 1050. 000 LF 15. 00000 15750. 00
FLOATI NG TURBI DI TY BARRI ER
0095 0104 11 1050. 000 LF 15. 00000 15750. 00
FLOATI NG TURBI DI TY BARRI ER
0100 0104 11 300. 000 LF 15. 00000 4500. 00
FLOATI NG TURBI DI TY BARRI ER
0105 0110 8 4.000 DA 9500. 00000 38000. 00
UNDERWATER DEBRI S REMOVAL
0110 0530 3 3 450.500 TN 298. 00000 134249. 00
Rl PRAP- RUBBLE, BANK AND SHORE
0115 0530 3 3 105. 000 TN 298. 00000 31290. 00
Rl PRAP- RUBBLE, BANK AND SHORE
0120 0530 3 3 450.500 TN 298. 00000 134249. 00
Rl PRAP- RUBBLE, BANK AND SHORE
0125 0530 3 3 105. 000 TN 298. 00000 31290. 00
Rl PRAP- RUBBLE, BANK AND SHORE
SECTI ON 0001 TOTALS $  417,604.00 $ $
------------------------------------------ o o S

SECTI ON 0002 ROADWAY
0130 0101 1 LUWP | 125000. 00000 125000. 00
MOBI LI ZATI ON 42365015201
0135 0102 1 100. 000 LS 9850. 00000 9850. 00
MAI NTENANCE OF TRAFFI C 42365015201
0140 0999 25 LUVP 15218. 00000 15218. 00
I'NI TI AL CONTI NGENCY AMOUNT, DO NOT BI D
42365015201

SECTI ON 0002 TOTALS $ 150, 068. 00

CONTRACT TOTALS $ 567, 672. 00| $ 0. 00| $ 0.00



FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 03/21/ 14

TABULATI ON OF BI DS PAGE : 001 -7
CALL ORDER: 001 PROPCSAL | D E1MB8 LETTI NG DATE: 02/20/14 11:00AM DI STRI CT: 01
| ( 4 ) F591448314 | ( ) | ( )
| ZEP CONSTRUCTI ON, | NC. | |
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o o m o m o e e e e e e m e e e e o e e e e e e e e e e e e e e e e meeaoaoo-
CERTI FI ED TO BE A TRUE COPY AND APPROVED BY
District Contracts Adm nistrator DATE

NOTE: Failure to file a protest within the time prescribed
in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law within
the time allowed for filing a bond shall constitute a
wai ver of proceedi ngs under chapter 120, Florida Statutes.



FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 03/21/14
PAGE : 005 -1

VENDOR RANKI NG

CALL ORDER . 005 PROPCSAL ID : ELNO6 PROPCSAL DESC :

LETTI NG DATE : 02/20/14 11: 00AM DI STRI CT ;01 The i nprovenents under this Contract consist of drainage
SET- ASI DE : U R CODE : i mprovenents, pavenent reconstruction, mlling and
CONTRACT TIME : 170 WORKI NG DAYS ( AVAI LABLE DAYS) resurfacing, sidewal ks and signing and pavenent marking on

State Road 70 from North Lee Avenue easterly approxi mately
0.201 mles, to North Orange Avenue and on State Road 70
fromBrevard Avenue easterly approxinately 0.063 miles, to
Sout h Vol usia Avenue, in the Gty of Arcadia, Desoto County.

FI NPRQI( S) : 43193915201 (*) F. A NO N A COUNTI ES : DESOTO
43193915601 N A
43194015201 N A
LOCAL NAME : SR 70 ROAD NAME : SR 70
PROQJ LIMTS : FROM N ORANGE AVE TO N LEE AVE
Bl D BI D TOTAL % OVER
RANK VENDOR NO. / NAME TYPE STATUS BI D LOW BI D
1 F593362663 BUN CONSTRUCTI ON CO., | NC. Responsi ve W nni ng bid $ 1,230,922.60 0. 00%

2 F261871966 AJAX PAVI NG | NDUSTRI ES OF FLCRI DA LLC Responsi ve Non-Wnning Bid $ 1,255,534.18 1.99%



FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 03/21/14

TABULATI ON OF BI DS PACGE : 005 -2
CALL ORDER : 005 PROPOSAL ID : ELNO6 PROPOSAL DESC :
LETTI NG DATE : 02/20/14 11: 00AM DI STRI CT : 01 The i nprovenents under this Contract consist of drainage
SET- ASI DE : U R CCDE : i mprovenments, pavenment reconstruction, nilling and
CONTRACT TIME : 170 WORKI NG DAYS ( AVAI LABLE DAYS) resurfacing, sidewal ks and signing and pavenment marking on

State Road 70 from North Lee Avenue easterly approxi mately
0.201 mles, to North Orange Avenue and on State Road 70
fromBrevard Avenue easterly approxinmately 0.063 miles, to
Sout h Vol usia Avenue, in the Gty of Arcadia, Desoto County.

FI NPRQJ( S) © 43193915201 (*) F.A NO N A COUNTI ES : DESOTO
43193915601 N A
43194015201 N A
LOCAL NAVE  : SR 70 ROAD NAME : SR 70
PROJ LIMTS : FROM N ORANGE AVE TO N LEE AVE
1 ) F593362663 ( 2 ) F261871966 ( )
BUN CONSTRUCTION CO., INC. | AJAX PAVI NG | NDUSTRI ES OF F
LINE NO / | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e
SECTI ON 0001 ROADWAY
0005 0101 1 LUVP 50000. 00000 50000.00]  95500. 00000 95500. 00
MOBI LI ZATI ON 43193915201
0010 0101 1 LUVP 50000. 00000 50000.00]  95500. 00000 95500. 00
MOBI LI ZATI ON 43194015201
0015 0102 1 102.000 LS 50000. 00000 50000.00]  28000. 00000 28000. 00
MAI NTENANCE OF TRAFFI C 43194015201
0020 0102 1 68.000 LS 50000. 00000 50000.00]  28000. 00000 28000. 00
MAI NTENANCE OF TRAFFI C 43193915201
0025 0102 60 8580. 000 ED 0. 50000 4290. 00 0. 75000 6435. 00
WORK ZONE SI GN
0030 0102 71 14 1701. 000 LF 60. 00000 102060. 00 27. 63000 46998. 63
BARRI ER WALL, TEMPORARY, F&, TYPE K
0035 0102 74 1 3906. 000 ED 0. 50000 1953. 00 0. 28000 1093. 68
TEMPORARY BARRI CADE- TYPES |, II, DI,
VP, DRUM OR LCD
0040 0102 74 2 1018. 000 ED 1. 00000 1018. 00 0. 83000 844. 94
BARRI CADE, TEMPORARY, TYPE IIIl, 6
0045 0102 77 2829. 000 ED 1. 00000 2829. 00 0. 39000 1103. 31
HI GH | NTENSI TY FLASHI NG LI GHTS, TEMP,
TYPE B
0050 0102 79 870. 000 ED 1. 00000 870. 00 0. 28000 243. 60
LI GHTS, BARRI ER WALL MOUNT, TEMP, TYPE C,
STEADY BURN




FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 03/21/ 14
TABULATI ON OF BI DS PAGE : 005 -3

CALL ORDER: 005 PROPCSAL | D: ELNO6 LETTI NG DATE: 02/20/14 11: 00AM DI STRICT: 01

( 1 ) F593362663 ( 2 ) F261871966 ( )
BUN CONSTRUCTI ON CO., I NC AJAX PAVI NG | NDUSTRI ES OF F
LINE NO/ | TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT UNI' T PRI CE AMOUNT] UNI T PRI CE AMOUNT
------------------------------------------ e

0055 0102 89 1 5.000 LO 1500. 00000 7500. 00 1657. 99000 8289. 95

TEMPORARY CRASH CUSHI ON, REDI RECTI VE

OPTI ON

0060 0102 99 82. 000 ED 20. 00000 1640. 00 27. 63000 2265. 66

PORTABLE CHANGEABLE MESSAGE SI G\,

TEMPORARY

0065 0104 10 3 4025. 000 LF 1. 50000 6037. 50 0. 83000 3340. 75

SEDI MENT BARRI ER

0070 0104 12 83. 000 LF 20. 00000 1660. 00 3. 87000 321.21

STAKED TURBI DI TY BARRI ER- NYLON
REI NFORCED PVC

0075 0104 15 5.000 EA 2500. 00000 12500. 00 552. 66000 2763. 30
SO L TRACKI NG PREVENTI ON DEVI CE

0080 0104 18 16. 000 EA 150. 00000 2400. 00 88. 43000 1414. 88
I NLET PROTECTI ON SYSTEM

0085 0107 1 3.790 AC 500. 00000 1895. 00 82. 90000 314.19
LI TTER REMOVAL

0090 0107 2 1. 440 AC 500. 00000 720. 00 82. 90000 119. 38
MOW NG

0095 0110 1 1 0.670 LS 50000. 00000 50000. 00 75449. 39000 75449. 39
CLEARI NG & GRUBBI NG 43193915201

0100 0110 1 1 0.350 LS 50000. 00000 50000. 00 58055. 69000 58055. 69
CLEARI NG & GRUBBI NG 43194015201

0105 0160 4 2510. 000 SY 10. 00000 25100. 00 14. 08000 35340. 80
TYPE B STABI LI ZATI ON

0110 0285709 2033. 000 sy 25. 00000 50825. 00 35. 75000 72679. 75
OPTI ONAL BASE, BASE GROUP 09

0115 0327 70 6 4965. 000 SY 10. 00000 49650. 00 3. 99000 19810. 35
M LLI NG EXI ST ASPH PAVT, 1 1/2" AVG

DEPTH

0120 0327 70 13 97. 000 SY 26. 00000 2522.00 4. 46000 432.62
M LLI NG EXI ST ASPH PAVT, 1 3/4" AVG

DEPTH

0125 0334 1 13 279.500 TN 203. 00000 56738. 50 114. 72000 32064. 24
SUPERPAVE ASPHALTI C CONC, TRAFFIC C

0130 0337 7 43 574.500 TN 203. 00000 116623. 50 134. 32000 77166. 84

ASPHALT CONCRETE FRI CTI ON COURSE,
TRAFFIC C, FC-12.5, PG 76-22, PMA




FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 03/21/14

TABULATI ON OF BI DS PAGE : 005 -4
CALL ORDER 005 PROPOSAL | D: E1NO6 LETTI NG DATE: 02/20/14 11: 00AM DI STRI CT: 01

( 1 ) F593362663 ( 2 ) F261871966 ( )
BUN CONSTRUCTION CO., INC. [AJAX PAVI NG | NDUSTRI ES OF F

LINE NO / | TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT| UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ B A

0135 0425 1201 1. 000 EA 4500. 00000 4500. 00 4863. 45000 4863. 45

INLETS, CURB, TYPE 9, <10'

0140 0425 1311 1. 000 EA 4500. 00000 4500. 00 5747. 71000 5747. 71

INLETS, CURB, TYPE P-1, <10'

0145 0425 1351 9. 000 EA 4500. 00000 40500. 00 5405. 06000 48645. 54

INLETS, CURB, TYPE P-5, <10'

0150 0425 1361 1. 000 EA 4500. 00000 4500. 00 5421. 64000 5421. 64

INLETS, CURB, TYPE P-6, <10'

0155 0425 2 61 4.000 EA 4500. 00000 18000. 00 4493. 17000 17972. 68

MANHOLES, P-8, <10'

0160 0425 2 91 2.000 EA 4500. 00000 9000. 00 5747. 71000 11495. 42

MANHOLES, J-8, <10'

0165 0430175118 518. 000 LF 56. 00000 29008. 00 106. 11000 54964. 98

Pl PE CULVERT, OPTI ONAL NMATERI AL, ROUND,

18" S/ CD

0170 0430175124 1279. 000 LF 56. 00000 71624. 00 108. 32000 138541, 28

Pl PE CULVERT, OPTI ONAL NMATERI AL, ROUND,

24" S/ CD

0175 0520 1 10 1757. 000 LF 18. 00000 31626. 00 20. 72000 36405. 04

CONCRETE CURB & GUTTER TYPE F

0180 0520 2 4 27.000 LF 18. 00000 486. 00 16. 58000 447. 66

CONCRETE CURB, TYPE D

0185 0522 1 997.000 SY 30. 00000 29910. 00 33. 82000 33718. 54

CONCRETE S| DEWALK AND DRI VEWAYS, 4"

THI CK

0190 0522 2 25.000 SY 40. 00000 1000. 00 42. 28000 1057. 00

CONC SI DEWALK AND DRI VEWAYS, 6" THI CK

0195 0527 2 138. 000 SF 25. 00000 3450. 00 27. 63000 3812. 94

DETECTABLE WARNI NGS

0200 0570 1 2 1252. 000 SY 3. 00000 3756. 00 2. 04000 2554. 08

PERFORVANCE TURF, SOD

0205 0710 11111 0.518 NM 3700. 00000 1916. 60 1657. 99000 858. 84

PAI NTED PAVEMENT MARKI NGS, STANDARD,

W4 TE, SOLID, 6"

0210 0710 11123 181. 000 LF 2. 00000 362. 00 1. 55000 280. 55

PAI NTED PAVEMENT MARKI NGS, STANDARD,

W4l TE, SOLID, 12"

0215 0710 11125 158. 000 LF 3. 50000 553. 00 1. 77000 279. 66

PAI NTED PAVEMENT MARKI NGS, STANDARD,

Wil TE, SOLID, 24"




FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 03/21/14

TABULATI ON OF BI DS PAGE : 005 -5
CALL ORDER: 005 PROPCSAL | D: E1NO6 LETTI NG DATE: 02/20/14 11:00AM DI STRICT: 01

( 1 ) F593362663 ( 2 ) F261871966 ( )

BUN CONSTRUCTI ON CO., | NC. AJAX PAVI NG | NDUSTRI ES OF F
LINE NO/ ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT UNI' T PRI CE AMOUNT] UNI T PRI CE AMOUNT

------------------------------------------ e

0220 0710 11131 0.182 GMm 7200. 00000 1310. 40 442. 13000 80. 47

PAI NTED PAVEMENT NMARKI NGS, STANDARD,
WH TE, SKIP, 6", 10-30 OR 3-9 SKIP
0225 0710 11160 4.000 EA 65. 00000 260. 00 44.21000 176. 84
PAI NTED PAVEMENT MARKI NGS, STANDARD,
VWHI TE, MESSAGE

0230 0710 11211 0.595 NM 3700. 00000 2201.50 1657. 99000 986. 50
PAI NTED PAVEMENT MARKI NGS, STANDARD,
YELLOW SOLI D, 6"

0235 0710 11421 60. 000 LF 2.60000 156. 00 2.21000 132. 60
PAI NTED PAVEMENT MARKI NGS, STANDARD,
BLUE, SOLID, 6"

0240 0999 25 LUVP 23760. 00000 23760.00|  23760. 00000 23760. 00

I'NI TI AL CONTI NGENCY AMOUNT, DO NOT BI D

43193915201

0245 0999 25 LUVP 18193. 00000 18193.00]  18193. 00000 18193. 00

I'NI TI AL CONTI NGENCY AMOUNT, DO NOT BI D

43194015201

SECTI ON 0001 TOTALS $ 1,049, 404.00 $ 1,103, 944.58 $

------------------------------------------ s 5 A

SECTI ON 0002 SI GNI NG

0250 0630 2 12 7.000 LF 26. 00000 182. 00 265. 28000 1856. 96
CONDUI T, FURNI SH & | NSTALL, DI RECTI ONAL

BORE

0255 0660 2106 1.000 AS 1560. 00000 1560. 00 1525. 36000 1525. 36
LOOP ASSEMBLY, F& , TYPE F

0260 0700 1 11 20. 000 AS 350. 00000 7000. 00 298. 44000 5968. 80
SI NGLE POST SIGN, F& GROUND MOUNT, UP

TO 12 SF

0265 0700 1 60 1. 000 AS 100. 00000 100. 00 221. 07000 221. 07
SI NGLE POST SI GN, REMOVE

0270 0706 3 40. 000 EA 10. 00000 400. 00 5. 53000 221. 20
RETRO- REFLECTI VE PAVEMENT MARKERS

0275 0711 11123 125. 000 LF 3. 00000 375. 00 3. 32000 415. 00
THERMOPLASTI C, STANDARD, VWHI TE, SOLI D,

12"

0280 0711 11125 158. 000 LF 8. 20000 1295. 60 6. 63000 1047. 54

THERMOPLASTI C, STANDARD, VWHI TE, SOLI D,
24"




FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 03/21/14

TABULATI ON OF BI DS PAGE : 005 -6
CALL ORDER: 005 PROPCSAL | D: E1NO6 LETTI NG DATE: 02/20/14 11:00AM DI STRICT: 01

( 1 ) F593362663 ( 2 ) F261871966 ( )

BUN CONSTRUCTI ON CO., | NC. AJAX PAVI NG | NDUSTRI ES OF F
LINE NO/ ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT UNI' T PRI CE AMOUNT] UNI T PRI CE AMOUNT

------------------------------------------ e

0285 0711 11160 4.000 EA 300. 00000 1200. 00 165. 80000 663. 20
THERMOPLASTI C, STANDARD, VWH TE, NMESSAGE
0290 0711 11421 60. 000 LF 6. 00000 360. 00 5. 53000 331. 80
THERMOPLASTI C, STANDARD, BLUE, SOLI D, 6"
0295 0711 16111 0.408 NM 10000. 00000 4080. 00 7737. 31000 3156. 82

THERMOPLASTI C, STANDARD- OTHER SURFACES,
VWH TE, SOLID, 6"
0300 0711 16131 0.182 G 2000. 00000 364. 00 1934. 33000 352. 05
THERMOPLASTI C, OTHER SURFACES, VHI TE,
SKIP, 6",10-30 SKIP OR 3-9 LANE DROP
0305 0711 16211 0.304 NM 10000. 00000 3040. 00 7737.31000 2352. 14
THERMOPLASTI C, STANDARD- OTHER SURFACES,
YELLOW SOLI D, 6"

SECTI ON 0002 TOTALS $ 19, 956. 60 $ 18, 111.94 $

SECTI ON 0003 UTI LI TI ES
0310 0000700 1 6. 000 ZZ 1500. 00000 9000. 00 1514. 30000 9085. 80

UTI LI TI ES DESI GN GROUP- CGENERI C PAY
ITEM 1 (Water Service Re-Connections To

0315 0999 25 LUMP 7477.00000 7477.00 7477. 00000 7477. 00
I NI TI AL CONTI NGENCY AMOUNT, DO NOT BI D

43193915601

0320 1050 11221 12.000 LF 25. 00000 300. 00 30. 95000 371.40
UTILITY PIPE, F&, PVC, WATER / SEVER

0-1.9"

0325 1050 11422 30. 000 LF 100. 00000 3000. 00 106. 11000 3183. 30
UTILITY PIPE, F&, DI/C, WATER / SEWER

2 - 4.9"

0330 1050 11423 8.000 LF 90. 00000 720. 00 42. 00000 336. 00
UTILITY PIPE, F&, DI/C, WATER / SEWER

5- 7.9"

0335 1050 11424 775.000 LF 90. 00000 69750. 00 64. 11000 49685. 25
UTILITY PIPE, F&, D/C, WATER / SEWER

8 - 19.9"

0340 1050 11514 26. 000 LF 250. 00000 6500. 00 397. 92000 10345. 92

UTILITY PIPE, F& , STEEL, CASING /
CONDUI T, 8.0-19.9"




FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 03/21/ 14

TABULATI ON OF BI DS PAGE : 005 -7
CALL ORDER 005 PROPOSAL | D E1NO6 LETTI NG DATE: 02/20/14 11: 00AM DI STRICT: 01
(1 ) F593362663 (2 ) F261871966 ( )
BUN CONSTRUCTI ON CO., INC. | AJAX PAVI NG | NDUSTRI ES OF F
LINE NO / | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AVOUNT|  UNI'T PRI CE AMOUNT|  UNI'T PRI CE ANOUNT
------------------------------------------ B A
0345 1050 16001 5.000 LF 10. 00000 50. 00 19. 90000 99. 50
UTI LI TY Pl PE, REMOVE & DISPCSE, 0 - 1.9
0350 1050 16002 22.000 LF 10. 00000 220. 00 16. 58000 364. 76
UTI LI TY Pl PE, REMOVE & DI SPOSE, 2-4. 9"
0355 1050 16003 751.000 LF 5. 00000 3755. 00 21. 00000 15771. 00
UTI LI TY Pl PE, REMOVE & DI SPOSE, 5-7.9"
0360 1055 11414 9.000 EA 1500. 00000 13500. 00 390. 18000 3511. 62
UTILITY FITTINGS, F&l, DI/Cl, ELBON 8
- 19.9"
0365 1055 11424 2.000 EA 1000. 00000 2000. 00 519. 50000 1039. 00
UTILITY FITTINGS, F&l, DI/Cl, TEE, 8 -
19.9"
0370 1055 11494 3.000 EA 350. 00000 1050. 00 575. 88000 1727. 64
UTILITY FITTINGS, F&l, DI/Cl, SPECIAL,
8.0-19.9"
0375 1080 11204 1.000 EA 1000. 00000 1000. 00 1110. 86000 1110. 86
UTI LI TY FI XTURES, F&l, 2-4.9", VALVE
ASSENMBLY
0380 1080 11209 4.000 EA 150. 00000 600. 00 42. 00000 168. 00

UTILITY FI XTURES, F& , 2-4.9",
MECHANI CAL JO NT RESTRAI NT
0385 1080 11304 2.000 EA 1500. 00000 3000. 00 1282. 18000 2564. 36
UTILITY FI XTURES, F& , 5.0 - 7.9",
VALVE ASSEMBLY

0390 1080 11309 2.000 EA 250. 00000 500. 00 50. 85000 101.70
UTILITY FI XTURES, F& , 5-7.9",
MECHANI CAL JO NT RESTRAI NT
0395 1080 11403 1.000 EA 4000. 00000 4000. 00 1564. 04000 1564. 04
UTILITY FI XTURES, F&, 8.0-19.9",
TAPPI NG SADDLE/ SLEEVE

0400 1080 11404 3. 000 EA 3000. 00000 9000. 00 1685. 63000 5056. 89
UTILITY FI XTURES, F&, 8.0-19.9",
VALVE ASSEMBLY

0405 1080 11406 2.000 EA 3500. 00000 7000. 00 3863. 13000 7726. 26
UTILITY FI XTURES, F&, 8.0-19.9",
VAC/ Al R ASSEMBLY

0410 1080 11409 28. 000 EA 350. 00000 9800. 00 68. 53000 1918. 84
UTILITY FI XTURES, F& , 8-19.9",
MECHANI CAL JO NT RESTRAI NT




FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 03/21/14
TABULATI ON OF BI DS PAGE : 005 -8
CALL ORDER: 005 PROPCSAL | D: E1NO6 LETTI NG DATE: 02/20/14 11:00AM DI STRI CT: 01
( 1 ) F593362663 ( 2 ) F261871966 ( )
BUN CONSTRUCTI ON CO., | NC. AJAX PAVI NG | NDUSTRI ES OF F
LINE NO/ ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI' T PRI CE AMOUNT UNI T PRI CE AMOUNT UNI' T PRI CE AMOUNT
______________________________________________________________________ e
0415 1080 16 2.000 EA 320. 00000 640. 00 149. 22000 298. 44
UTI LI TY FI XTURES, REMOVE & DI SPCSE
0420 1644113 08 2.000 EA 3500. 00000 7000. 00 4835. 82000 9671. 64
FI RE HYDRANT, F& , STANDARD, 2 HGCSE,
1PUVPER, 6"
0425 1644900 2.000 EA 850. 00000 1700. 00 149. 22000 298. 44
FI RE HYDRANT, REMOVE
SECTI ON 0003 TOTALS $ 161, 562. 00 $ 133, 477. 66
CONTRACT TOTALS | $ 1,230,922.60] $ 1, 255,534. 18| $ 0.00
CERTI FI ED TO BE A TRUE COPY AND APPROVED BY
District Contracts Adm nistrator DATE

NOTE: Failure to file a protest within the tine prescribed
in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law wi thin
the tinme allowed for filing a bond shall constitute a
wai ver of proceedi ngs under chapter 120, Florida Statutes.



FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 03/21/14
PAGE : 002 -1

VENDOR RANKI NG
CALL ORDER : 002 PROPCSAL I D : EIN52-RO PROPCSAL DESC

LETTI NG DATE : 02/20/14 11: 00AM DI STRI CT ;01 The i nprovenents under this contract consist of
SET- ASI DE : U R CODE : M scel | aneous Concrete Repair.
CONTRACT TIME : 365 WORKI NG DAYS ( AVAI LABLE DAYS)
Maxi mum Budgetary Ceiling: $248, 242. 00
FI NPRQJ( S) ;43272717230 (%) F.A NO . NA COUNTI ES : POLK
LOCAL NAME . BARTOW OPERATI ONS ROAD NAME :
PRQJ LIMTS : MAI NTENANCE CONTRACTS
BI D BI D TOTAL % OVER
RANK VENDOR NO. / NAME TYPE STATUS BI D LOW BI D
1 F593586613 EVANS CONTRACTI NG SERVI CES, | NC. Responsi ve W nni ng bid $ 317, 745. 00 0. 00%
2 F593362663 BUN CONSTRUCTI ON CO., | NC. Responsi ve Non-W nning Bid $ 432, 250. 00 36. 03%
3 F593686474 R J. P. ENTERPRI SES, | NC. Responsi ve Non-W nning Bid $ 472, 600. 00 48. 73%
4 F261871966 AJAX PAVI NG | NDUSTRI ES OF FLORI DA LLC Responsi ve Non-W nning Bid $ 725, 798. 30 128 %



FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 03/21/14

TABULATI ON OF BI DS PAGE : 002 -2

CALL ORDER . 002 PROPCSAL I D : EIN52-RO PROPCSAL DESC :

LETTI NG DATE : 02/20/14 11: 00AM Dl STRI CT 01 The i nprovenents under this contract consist of

SET- ASI DE : U R CCDE : M scel | aneous Concrete Repair.

CONTRACT TIME : 365 WORKI NG DAYS ( AVAI LABLE DAYS)

Maxi mum Budgetary Ceiling: $248,242.00

FI NPRQJ( S) : 43272717230 (*) F. A NO : NA COUNTIES : POLK

LOCAL NAME : BARTOW OPERATI ONS ROAD NAME :

PRQJ LIMTS : MAI NTENANCE CONTRACTS

( 1 ) F593586613 ( 2 ) F593362663 ( 3 ) F593686474
EVANS CONTRACTI NG SERVI CES, | BUN CONSTRUCTI ON CO., | NC R J. P. ENTERPRI SES, | NC.
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT|  UNI'T PRICE AMOUNT|  UNIT PRICE ANMOUNT
------------------------------------------ T e N N e N S

SECTI ON 0001 Asphalt Repair
0005 0104 10 3 50. 000 LF 2. 00000 100. 00 5. 00000 250. 00 15. 00000 750. 00
SEDI MENT BARRI ER
0015 0120 72 2.000 Cy 500. 00000 1000. 00 75. 00000 150. 00 75. 00000 150. 00
GRAVEL FI LL
0020 0142 70 10. 000 CY 50. 00000 500. 00 75. 00000 750. 00 35. 00000 350. 00
FI LL SAND
0025 0339 1 2.000 TN 1000. 00000 2000. 00 500. 00000 1000. 00 400. 00000 800. 00
M SCELLANEQUS ASPHALT PAVEMENT
0030 0352 70 40. 000 SY 8. 00000 320. 00 100. 00000 4000. 00 15. 00000 600. 00
GRI NDI NG CONCRETE PAVEMENT
0035 0353 70 10. 000 CY 500. 00000 5000. 00 1200. 00000 12000. 00 750. 00000 7500. 00
CONCRETE PAVEMENT SLAB REPLACEMENT
0040 0425 15 41 10. 000 EA 500. 00000 5000. 00 1500. 00000 15000. 00 1500. 00000 15000. 00
INLET TOP, REPAIR, CURB | NLET
0045 0425 15 42 4.000 EA 500. 00000 2000. 00 1500. 00000 6000. 00 1500. 00000 6000. 00
I NLET TOP, REPAIR, DI TCH BOTTOM | NLET
0050 0425 15 51 2.000 EA 1500. 00000 3000. 00 3600. 00000 7200. 00 2200. 00000 4400. 00
I NLET TOP, REPLACE, CURB | NLET
0055 0425 15 52 5.000 EA 500. 00000 2500. 00 3600. 00000 18000. 00 2500. 00000 12500. 00
I NLET TOP, REPLACE, DI TCH BOTTOM | NLET
0060 0430175115 50. 000 LF 20. 00000 1000. 00 56. 00000 2800. 00 55. 00000 2750. 00
Pl PE CULVERT, OPTI ONAL NMATERI AL, ROUND,
15" S/ CD
0065 0430175118 150. 000 LF 100. 00000 15000. 00 75. 00000 11250. 00 70. 00000 10500. 00
Pl PE CULVERT, OPTI ONAL NMATERI AL, ROUND,
18" S/ CD




FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 03/21/14

TABULATI ON OF BI DS PAGE : 002 -3
CALL ORDER 002 PROPOSAL | D: E1N52- RO LETTI NG DATE: 02/20/14 11: 00AM DI STRI CT: 01
( 1 ) F593586613 ( 2 ) F593362663 (3 ) F593686474
EVANS CONTRACTI NG SERVI CES, | BUN CONSTRUCTION CO., INC. [R J. P. ENTERPRI SES, | NC.
LINE NO / | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT| UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B A
0070 0430175124 150. 000 LF 100. 00000 15000. 00 75. 00000 11250. 00 95. 00000 14250. 00
Pl PE CULVERT, OPTI ONAL NMATERI AL, ROUND,
24" S/ CD
0075 0430175130 50. 000 LF 80. 00000 4000. 00 85. 00000 4250. 00 125. 00000 6250. 00
Pl PE CULVERT, OPT MATERI AL, ROUND,
30" S/ CD
0080 0430175136 50. 000 LF 80. 00000 4000. 00 120. 00000 6000. 00 210. 00000 10500. 00
Pl PE CULVERT, OPT MATERI AL, ROUND,
36" S/ CD
0085 0430175142 50. 000 LF 25. 00000 1250. 00 225. 00000 11250. 00 275. 00000 13750. 00
Pl PE CULVERT, OPT MATERI AL, ROUND,
42" S/ CD
0090 0430175148 50. 000 LF 100. 00000 5000. 00 250. 00000 12500. 00 345, 00000 17250. 00
Pl PE CULVERT, OPT MATERI AL, ROUND,
48" S/ CD
0095 0430175154 25.000 LF 54. 00000 1350. 00 250. 00000 6250. 00 390. 00000 9750. 00
Pl PE CULVERT, OPT MATERI AL, ROUND,
54" S/ CD
0100 0430175160 25.000 LF 25. 00000 625. 00 350. 00000 8750. 00 425. 00000 10625. 00
Pl PE CULVERT, OPT MATERI AL, ROUND,
60" S/ CD
0105 0430963 1 30. 000 LF 10. 00000 300. 00 20. 00000 600. 00 15. 00000 450. 00
PVC Pl PE FOR BACK OF SI DEWALK, 4"
0110 0430984123 5. 000 EA 200. 00000 1000. 00 950. 00000 4750. 00 1250. 00000 6250. 00
M TERED END SECTI ON, OPTI ONAL ROUND,
15" SD
0115 0430984125 25.000 EA 1000. 00000 25000. 00 1200. 00000 30000. 00 1500. 00000 37500. 00
M TERED END SECTI ON, OPTI ONAL ROUND,
18" SD
0120 0430984129 25.000 EA 1000. 00000 25000. 00 1200. 00000 30000. 00 2200. 00000 55000. 00
M TERED END SECTI ON, OPTI ONAL ROUND,
24" SD
0125 0430984133 2.000 EA 200. 00000 400. 00 1500. 00000 3000. 00 2850. 00000 5700. 00
M TERED END SECTI ON , OPTI ONAL ROUND,
30" SD
0130 0430984138 2.000 EA 400. 00000 800. 00 2500. 00000 5000. 00 3200. 00000 6400. 00
M TERED END SECTI ON , OPTI ONAL ROUND,
36" SIDE DRAIN




FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 03/21/14

TABULATI ON OF BI DS PAGE : 002 -4
CALL ORDER 002 PROPOSAL | D: E1N52- RO LETTI NG DATE: 02/20/14 11: 00AM DI STRI CT: 01
( 1 ) F593586613 ( 2 ) F593362663 (3 ) F593686474
EVANS CONTRACTI NG SERVI CES, | BUN CONSTRUCTION CO., INC. [R J. P. ENTERPRI SES, | NC.
LINE NO / | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT| UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B A
0135 0430984140 2.000 EA 400. 00000 800. 00 2500. 00000 5000. 00 4250. 00000 8500. 00
M TERED END SECTI ON , OPTI ONAL ROUND,
42" SD
0140 0430984141 1. 000 EA 400. 00000 400. 00 3600. 00000 3600. 00 4975. 00000 4975. 00
M TERED END SECTI ON , OPTI ONAL ROUND,
48" SD
0145 0520 1 7 200. 000 LF 15. 00000 3000. 00 25. 00000 5000. 00 32. 00000 6400. 00
CONCRETE CURB & GUTTER, TYPE E
0150 0520 1 10 200. 000 LF 26. 00000 5200. 00 25. 00000 5000. 00 28. 00000 5600. 00
CONCRETE CURB & GUTTER TYPE F
0155 0520 70 50. 000 SY 50. 00000 2500. 00 45. 00000 2250. 00 225. 00000 11250. 00
CONCRETE TRAFFI C SEPARATOR, SPECI AL-
VARI ABLE W DTH
0160 0522 1 1500. 000 SY 45. 00000 67500. 00 45. 00000 67500. 00 48. 00000 72000. 00
CONCRETE S| DEWALK AND DRI VEWAYS, 4"
THI CK
0165 0522 2 1000. 000 SY 58. 00000 58000. 00 55. 00000 55000. 00 52. 00000 52000. 00
CONC S| DEWALK AND DRI VEWAYS, 6" THI CK
0170 0524 1 2 700. 000 SY 60. 00000 42000. 00 60. 00000 42000. 00 54. 00000 37800. 00
CONCRETE DI TCH PAVEMENT, NON REI NFORCED
e
0175 0527 2 200. 000 SF 20. 00000 4000. 00 35. 00000 7000. 00 32. 00000 6400. 00
DETECTABLE WARNI NGS
0180 0570 1 2 200. 000 SY 3. 50000 700. 00 5. 00000 1000. 00 4. 00000 800. 00
PERFORVANCE TURF, SOD
0185 0706 3 20. 000 EA 25. 00000 500. 00 10. 00000 200. 00 15. 00000 300. 00
RETRO- REFLECTI VE PAVEMENT MARKERS
0190 0710 11111 1.000 NM 2000. 00000 2000. 00 5000. 00000 5000. 00 1500. 00000 1500. 00
PAI NTED PAVEMENT MARKI NGS, STANDARD,
Wi TE, SOLID, 6"
0195 0710 11131 1.000 GM 1500. 00000 1500. 00 5000. 00000 5000. 00 1200. 00000 1200. 00
PAI NTED PAVEMENT MARKI NGS, STANDARD,
WA TE, SKIP, 6", 10-30 OR 3-9 SKIP
0200 0710 11211 1. 000 NM 2000. 00000 2000. 00 5000. 00000 5000. 00 1500. 00000 1500. 00
PAI NTED PAVEVENT MARKI NGS, STANDARD,
YELLOW SOLID, 6"
0205 0710 11331 1. 000 GM 1000. 00000 1000. 00 5000. 00000 5000. 00 1200. 00000 1200. 00
PAI NTED PAVEMENT MARKI NGS, STANDARD,
BLACK, SKI P, 6"




CALL ORDER: 002

FLORI DA DEPARTMENT OF TRANSPORTATI ON

PROPCSAL | D: EIN52-RO

TABULATI ON OF BI DS

LETTI NG DATE: 02/20/14 11: 00AM

DATE : 03/21/14
PAGE : 002 -5
DI STRICT: 01

( 1 ) F593586613 ( 2 ) F593362663 (3 ) F593686474
EVANS CONTRACTI NG SERVI CES, | BUN CONSTRUCTION CO., INC. [R J. P. ENTERPRI SES, | NC.
LINE NO / | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT| UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B A
0210 E110 70 40. 000 SY 50. 00000 2000. 00 30. 00000 1200. 00 20. 00000 800. 00
REMOVAL OF FLEXI BLE PAVEMENT
0215 E425 73 3 2.000 EA 750. 00000 1500. 00 1500. 00000 3000. 00 1250. 00000 2500. 00
FRAME AND GRATE (F&)
0220 E425 73 4 2.000 EA 500. 00000 1000. 00 500. 00000 1000. 00 500. 00000 1000. 00
RESET EXI STI NG FRAME AND GRATE
0225 E425 73 7 2.000 EA 500. 00000 1000. 00 750. 00000 1500. 00 950. 00000 1900. 00
MANHOLE FRAME & COVER
SECTI ON 0001 TOTALS $ 317, 745.00 $  432,250.00 472, 600. 00
CONTRACT TOTALS $ 317, 745.00] $ 432, 250.00] 472, 600. 00



FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 03/21/14

TABULATI ON OF BI DS PACE : 002 -6
CALL ORDER: 002 PROPCSAL | D: EIN52- RO LETTI NG DATE: 02/20/14 11: 00AM DI STRICT: 01
( 4 ) F261871966 ( ) ( )
AJAX PAVI NG | NDUSTRI ES OF F
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e e e e e e e e e N e e e A i e e e B e e e e e S e e e
SECTI ON 0001 Asphalt Repair
0005 0104 10 3 50. 000 LF 0. 76000 38.00
SEDI MENT BARRI ER
0015 0120 72 2.000 CY 386. 43000 772.86
GRAVEL FI LL
0020 0142 70 10. 000 CY 122. 27000 1222.70
FI LL SAND
0025 0339 1 2.000 TN 567.91000 1135. 82
M SCELLANEQUS ASPHALT PAVEMENT
0030 0352 70 40. 000 SY 4. 42000 176. 80
GRI NDI NG CONCRETE PAVEMENT
0035 0353 70 10. 000 CY 2150. 65000 21506. 50
CONCRETE PAVEMENT SLAB REPLACEMENT
0040 0425 15 41 10. 000 EA 2585. 25000 25852. 50
I NLET TOP, REPAIR, CURB | NLET
0045 0425 15 42 4.000 EA 2587. 61000 10350. 44
I NLET TOP, REPAIR, DI TCH BOTTOM | NLET
0050 0425 15 51 2.000 EA 2587. 61000 5175. 22
I NLET TOP, REPLACE, CURB | NLET
0055 0425 15 52 5.000 EA 2587. 61000 12938. 05
I NLET TOP, REPLACE, DI TCH BOTTOM | NLET
0060 0430175115 50. 000 LF 116. 34000 5817. 00
Pl PE CULVERT, OPTI ONAL MATERI AL, ROUND,
15" S/ CD
0065 0430175118 150. 000 LF 146. 50000 21975. 00
Pl PE CULVERT, OPTI ONAL MATERI AL, ROUND,
18" S/ CD
0070 0430175124 150. 000 LF 151. 60000 22740. 00
Pl PE CULVERT, OPTI ONAL NMATERI AL, ROUND,
24" S/ CD
0075 0430175130 50. 000 LF 164. 99000 8249. 50
Pl PE CULVERT, OPT MATERI AL, ROUND,
30" S/ CD
0080 0430175136 50. 000 LF 222. 65000 11132. 50
Pl PE CULVERT, OPT MATERI AL, ROUND,
36" S/ CD
0085 0430175142 50. 000 LF 310. 17000 15508. 50
Pl PE CULVERT, OPT MATERI AL, ROUND,
42" S/ CD




FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 03/21/14

TABULATI ON OF BI DS PAGE : 002 -7
CALL ORDER 002 PROPOSAL | D: E1N52- RO LETTI NG DATE: 02/20/14 11: 00AM DI STRI CT: 01

(4 ) F261871966 ( ) ( )
AJAX PAVI NG | NDUSTRI ES OF F

LINE NO / | TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT| UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ B A

0090 0430175148 50. 000 LF 317. 64000 15882. 00

Pl PE CULVERT, OPT MATERI AL, ROUND,

48" S/ CD

0095 0430175154 25.000 LF 532. 82000 13320. 50

Pl PE CULVERT, OPT MATERI AL, ROUND,

54" S/ CD

0100 0430175160 25.000 LF 451. 68000 11292. 00

Pl PE CULVERT, OPT MATERI AL, ROUND,

60" S/ CD

0105 0430963 1 30. 000 LF 157. 77000 4733. 10

PVC PI PE FOR BACK OF SI DEWALK, 4"

0110 0430984123 5.000 EA 723. 14000 3615. 70

M TERED END SECTI ON, OPTI ONAL ROUND,

15" SD

0115 0430984125 25.000 EA 817. 59000 20439. 75

M TERED END SECTI ON, OPTI ONAL ROUND,

18" SD

0120 0430984129 25.000 EA 747. 61000 18690. 25

M TERED END SECTI ON, OPTI ONAL ROUND,

24" SD

0125 0430984133 2.000 EA 1327. 98000 2655. 96

M TERED END SECTI ON , OPTI ONAL ROUND,

30" SD

0130 0430984138 2.000 EA 1657. 63000 3315. 26

M TERED END SECTI ON , OPTI ONAL ROUND,

36" SI DE DRAI N

0135 0430984140 2.000 EA 2953. 11000 5906. 22

M TERED END SECTI ON , OPTI ONAL ROUND,

42" SD

0140 0430984141 1. 000 EA 3563. 23000 3563. 23

M TERED END SECTI ON , OPTI ONAL ROUND,

48" SD

0145 0520 1 7 200. 000 LF 84. 22000 16844. 00

CONCRETE CURB & GUTTER, TYPE E

0150 0520 1 10 200. 000 LF 82. 33000 16466. 00

CONCRETE CURB & GUTTER, TYPE F

0155 0520 70 50. 000 SY 250. 64000 12532. 00

CONCRETE TRAFFI C SEPARATOR, SPECI AL-

VARI ABLE W DTH




FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 03/21/14

TABULATI ON OF BI DS PAGE : 002 -8
CALL ORDER 002 PROPCSAL | D: E1N52- RO LETTI NG DATE: 02/20/14 11:00AM DI STRICT: 01

( 4 ) F261871966 ( ) ( )

AJAX PAVI NG | NDUSTRI ES OF F
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT| UNIT PRI CE AVOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ B A

0160 0522 1 1500. 000 SY 94. 76000 142140. 00
CONCRETE S| DEWALK AND DRI VEWAYS, 4"
THI CK
0165 0522 2 1000. 000 SY 102. 36000 102360. 00
CONC S| DEWALK AND DRI VEWAYS, 6" THI CK
0170 0524 1 2 700. 000 SY 206. 09000 144263. 00
CONCRETE DI TCH PAVEMENT, NON REI NFORCED
e
0175 0527 2 200. 000 SF 25. 10000 5020. 00
DETECTABLE WARNI NGS
0180 0570 1 2 200. 000 SY 3. 10000 620. 00
PERFORVANCE TURF, SOD
0185 0706 3 20. 000 EA 5. 00000 100. 00
RETRO- REFLECTI VE PAVEMENT MARKERS
0190 0710 11111 1. 000 NM 1500. 00000 1500. 00

PAI NTED PAVEMENT MARKI NGS, STANDARD,
VWHI TE, SOLID, 6"

0195 0710 11131 1.000 GM 1500. 00000 1500. 00
PAI NTED PAVEMENT MARKI NGS, STANDARD,
VWHI TE, SKIP, 6", 10-30 OR 3-9 SKIP
0200 0710 11211 1.000 NM 1500. 00000 1500. 00
PAI NTED PAVEMENT MARKI NGS, STANDARD,
YELLOW SCLID, 6"

0205 0710 11331 1. 000 GM 1500. 00000 1500. 00
PAI NTED PAVEMENT MARKI NGS, STANDARD,
BLACK, SKIP, 6"

0210 E110 70 40.000 SY 196. 18000 7847. 20
REMOVAL OF FLEXI BLE PAVEMENT
0215 E425 73 3 2.000 EA 799. 87000 1599. 74
FRAME AND GRATE (F&l)
0220 E425 73 4 2.000 EA 200. 63000 401. 26
RESET EXI STI NG FRAVE AND GRATE
0225 E425 73 7 2.000 EA 799. 87000 1599. 74
MANHOLE FRAME & COVER

SECTI ON 0001 TOTALS $ 725, 798. 30

CONTRACT TOTALS $ 725, 798. 30| $ 0. 00| $ 0.00



FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 03/21/14

TABULATI ON OF BI DS PAGE : 002 -9
CALL ORDER: 002 PROPCSAL | D EIN52- RO LETTI NG DATE: 02/20/14 11:00AM DI STRI CT: 01
| ( 4 ) F261871966 | ( ) | ( )
| AJAX PAVI NG | NDUSTRI ES OF F | |
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o o m o m o e e e e e e m e e e e o e e e e e e e e e e e e e e e e meeaoaoo-
CERTI FI ED TO BE A TRUE COPY AND APPROVED BY
District Contracts Adm nistrator DATE

NOTE: Failure to file a protest within the time prescribed
in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law within
the time allowed for filing a bond shall constitute a
wai ver of proceedi ngs under chapter 120, Florida Statutes.



FLORI DA DEPARTMENT OF TRANSPORTATI ON 03/ 21/ 14

003 -1

DATE :
PAGE :
VENDOR RANKI NG

CALL ORDER . 003 PROPCSAL | D EIN53- RO PROPCSAL DESC :
LETTI NG DATE : 02/20/14 11: 00AM DI STRI CT ;01 The i nprovenents under this contract consist of
SET- ASI DE U R CODE : Concrete Sidewal k Repair.

CONTRACT TIME : 365 WORKI NG DAYS ( AVAI LABLE DAYS)

Maxi num Budgetary Ceiling: $269, 482. 00

FI NPRQJ( S) 43272717234 (*) F.A NO N A COUNTI ES POLK

LOCAL NAME BARTOW OPERATI ONS ROAD NAME :

PRQJ LIMTS MAI NTENANCE CONTRACTS

Bl D BI D TOTAL % OVER
RANK VENDOR NO. / NAME TYPE STATUS BI D LOW BI D

1 F264066070 ABSOLUTE TREE AND ASSET SERVI CES, LLC Responsi ve W nni ng bid $ 252, 100. 00 0. 00%
2 F591939826 CENTRAL CONCRETE PRODUCTS, | NC. Responsi ve Non-Wnning Bid $ 282, 500. 00 12. 05%
3 F743148751 ROGAR MANAGEMENT & CONSULTI NG OF FLOR Responsi ve Non-Wnning Bid $ 351, 485. 00 39.42%
4 F593362663 BUN CONSTRUCTI ON CO., | NC. Responsi ve Non-Wnning Bid $ 362, 500. 00 43. 79%
5 F593686474 R J. P. ENTERPRI SES, | NC. Responsi ve Non-Wnning Bid $ 399, 000. 00 58. 27%
6 F263976898 AVMROAD LLC Responsi ve Non-Wnning Bid $ 438, 000. 00 73. 74%
7 F261871966 AJAX PAVI NG | NDUSTRI ES OF FLORI DA LLC Responsi ve Non-Wnning Bid $ 711, 580. 00 182 %



FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 03/21/14

TABULATI ON OF BI DS PACGE : 003 -2
CALL ORDER : 003 PROPOSAL ID : ELIN53-RO PROPOSAL DESC :
LETTI NG DATE : 02/20/14 11: 00AM Dl STRI CT 01 The i nprovenents under this contract consist of
SET- ASI DE : U R CCDE : Concrete Sidewal k Repair.
CONTRACT TIME : 365 WWORKI NG DAYS ( AVAI LABLE DAYS)

Maxi mum Budgetary Ceiling: $269, 482. 00

FI NPRQJ( S) : 43272717234 (%) F.A. NO . NA COUNTI ES : POLK
LOCAL NAME : BARTOW OPERATI ONS ROAD NAME :
PRQJ LIMTS : MAI NTENANCE CONTRACTS

( 1 ) F264066070 ( 2 ) F591939826 ( 3 ) F743148751

ABSOLUTE TREE AND ASSET SER | CENTRAL CONCRETE PRODUCTS, | ROGAR MANAGEMENT & CONSULTI NG O
LINE NO / | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRICE AMOUNT

SECTI ON 0001 Concrete Sidewal k Repair

0010 0522 1 5000. 000 SY 36. 00000 180000. 00 38. 00000 190000. 00 44.20000 221000. 00
CONCRETE SI DEWALK AND DRI VEWAYS, 4"
THI CK
0015 0522 2 2000. 000 SsY 34. 00000 68000. 00 40. 00000 80000. 00 60. 26000 120520. 00
CONC SI DEWALK AND DRI VEWAYS, 6" THI CK
0020 0527 2 500. 000 SF 1. 00000 500. 00 15. 00000 7500. 00 8. 13000 4065. 00
DETECTABLE WARNI NGS
0025 0570 1 2 2000. 000 sYy 1.80000 3600. 00 2.50000 5000. 00 2. 95000 5900. 00
PERFORVANCE TURF, SCD

SECTI ON 0001 TOTALS $ 252,100. 00 $ 282, 500. 00 $ 351, 485. 00

CONTRACT TOTALS $ 252, 100. 00| $ 282, 500. 00| $ 351, 485. 00



FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 03/21/14

TABULATI ON OF BI DS PACE : 003 -3
CALL ORDER: 003 PROPCSAL | D: EIN53- RO LETTI NG DATE: 02/20/14 11: 00AM DI STRICT: 01
( 4 ) F593362663 ( 5 ) F593686474 ( 6 ) F263976898
BUN CONSTRUCTI ON CO., |INC R J. P. ENTERPRI SES, | NC. AMROAD LLC
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e e e e e e e e e N e e e A i e e e B e e e e e S e e e
SECTI ON 0001 Concrete Sidewal k Repair
0010 0522 1 5000. 000 SY 45. 00000 225000. 00 52. 00000 260000. 00 57. 00000 285000. 00
CONCRETE S| DEWALK AND DRI VEWAYS, 4"
THI CK
0015 0522 2 2000. 000 sY 55. 00000 110000. 00 58. 00000 116000. 00 67. 00000 134000. 00
CONC S| DEWALK AND DRI VEVAYS, 6" THI CK
0020 0527 2 500. 000 SF 35. 00000 17500. 00 32. 00000 16000. 00 22.00000 11000. 00
DETECTABLE WARNI NGS
0025 0570 1 2 2000. 000 sy 5. 00000 10000. 00 3. 50000 7000. 00 4.00000 8000. 00
PERFORMANCE TURF, SOD
SECTI ON 0001 TOTALS $ 362, 500. 00 $ 399, 000. 00 $ 438, 000. 00

CONTRACT TOTALS $ 362, 500. 00| $ 399, 000. 00| $ 438, 000. 00



FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 03/21/14
TABULATI ON OF BI DS PAGE : 003 -4
CALL ORDER: 003 PROPCSAL | D: ELIN53- RO LETTI NG DATE: 02/20/14 11:00AM DI STRICT: 01

( 7 ) F261871966 ( ) ( )

AJAX PAVI NG | NDUSTRI ES OF F
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT|  UNIT PRI CE AVMOUNT|  UNIT PRI CE ANMOUNT

__________________________________________ e
SECTI ON 0001 Concrete Sidewal k Repair
0010 0522 1 5000. 000 SY 89. 40000 447000. 00
CONCRETE SI DEWALK AND DRI VEWAYS, 4"
THI CK
0015 0522 2 2000. 000 SY 120. 24000 240480. 00
CONC SI DEWALK AND DRI VEWAYS, 6" THI CK
0020 0527 2 500. 000 SF 23. 80000 11900. 00
DETECTABLE WARNI NGS
0025 0570 1 2 2000. 000 SY 6. 10000 12200. 00
PERFORMANCE TURF, SOD
SECTI ON 0001 TOTALS $ 711, 580. 00 $ $
CONTRACT TOTALS | $ 711, 580. 00| 0. 00| 0. 00
CERTI FI ED TO BE A TRUE COPY AND APPROVED BY
District Contracts Adm nistrator DATE

NOTE: Failure to file a protest within the tinme prescribed

in section 120.57(3),

Fl ori da Statutes,

or failure to

post the bond or other security required by law within

the tinme allowed for filing a bond shall
wai ver of proceedi ngs under chapter

constitute a

120, Florida Statutes.



